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Unknown

From: Ronald Slovacek [landdevelopment@ez2.net]
Sent: Thursday, February 03, 2005 6:27 PM

To: ‘medlocklee@aol.com'

Subject: FW: Concrete Bid

Attachments: Pecan Grover-Medlock to Odyssey 2-4-05.doc; Pecan Grover-Ron-Slo to Medlock-2-3-04.doc

From: Ronald W. Slovacek [mailto:RonaldLKC@grande.com]
Sent: Thursday, February 03, 2005 1:34 PM

To: Jason Medlock (jmedlock@3131properties.com)

Cc: 'andrealkc@grandecom.net' :

Subject: Concrete Bid

Jason,

Here are the two bids. One is from Ron-Slo to you, the other is from you to Odyssey (the GC). Give me a call if
we need to discuss. These bids are for the concrete foundations only. The paving bid should be about the same
number. When | get those, I'll send them to you.

Thanks,
Ron

12/5/2006
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Medlock Construction

Tuesday, December 05, 2006

Odyssey Residential Construction, LP

1200 Three Lincoin Center
5430 LBJ Freeway
Dalias, TX 75240

Gentlemen:

PROPOSAL

We propose to furnish all izbor, materiais, and equipment to construct as an independent contractor, the

following described work:

DESCRIPTION AND LOCATION:

Foundations
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Sincerely,

Jason Mediock
President
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Odyssey at Pecan Grove Apartments

Simpson Stuart Road

Dallas, Texas

Architect: Galier. Tolson.French Design Associates, LLC
Structural Engineer: Parkins, Perkins, Olsen Inc.

Civil Engineer: R.G. Miller Engineers
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Medlock Construction

BiD QUALIFICATIONS

Project Name: Arbor Woods Apartments
Dallas, Texas

All grade beams to be trenchable with TF 300 Side boom trencher

Concrete figured @ 3000 PSI w/ Ash

Excludes any extended Grade Beams

Excludes any rock excavation

All paving figured w/ #3's @ 18" o.c.e.w. w/ Saw joints figured @ 15’ o.c., w/ hot pour joint sealant.
Expansion joints @ 90" o.c. w/ hot pour joint sealant

Includes saw of concrete and existing approaches and C & G for new approaches only.
Demolition and haul off by others. '

Barricades figures for 1 month for our work

We exclude any grooved, patterned, or colored concrete

We exclude any surveying or backfill of curbs

We exclude any city walks (see alternate for city walk pricihg)

Light pole bases are subject to change upon quantity confirmation.

THE FOLLOWING ARE SPECIFICALLY INCLUDED FOR THE ABOVE

« Batter boards, forms, and accessories

s Reinfoercement and accessories ,

s Anchor Bolts furnished and installed @ 4' on center at slab perimeter (1/2” x 9")
e Concréte pumping @ building slabs only.

THE FOLLOWING ARE SPECIFICALLY EXCLUDED FOR THE ABOVE

* Site walls or footings

e Extended Grade Beams @ perimeter

« Exposed aggregate

o Dirt work {sub grade to be + or— 1/10)

s Soil erosion protection

» Excavation or drilling of rock if encountered

s De-watering as a result of subsurface water

s Casing of piers

s Surveying, engineering, layout—building corners, back of curbs, and blue tops by others

¢  Saw cutting, demolition or haul off of existing concrete (except as noted)

s Pavers .

s Concrete temperature control (heating or ice)

» Masonry reinforcing

 Maseonry grouting

 Sawed control joints at foundation

+ Embedded materials (anchar bolts, pipe bollards, embedded plates, angles, hold downs, etc. ) except
as noted

e Testing by labs

s Permits or fees

e Performance or payment bonds

s Wetcuring

¢ Hardeners or sealers

¢ Drawings for anchor belt layout

e Removal of trash or concrete spoils from site (we will place in dumpster or designated area)

e  Spoil removal off site

Qo4



Medlock Construction

Backfill with select fill (offsite material)
Backfill at back of curbs

Soil poisoning

PVC for electrical or landscaping sleeves
Sweeping or washing down of pavement
Concrete wheel stops

Pavement markings (stripping or buttons)
Inlets, drains, catch basins, box culverts
Stair nosing or sleeves for rails

Repair of existing underground if damaged
Grouting of thresholds

Safety railings or perimeter cables at upper floors, pits, drops, and openings

_ Light weight concrete-furnish or install

Pool decks, mechanical pads or site retaining walls
Gate tracks (no details)
Any item not on the Bid Schedule

Alternates:

Price per SQ FT to demo & haul off city walk $3.50 SQFT
Price per SQ FT to replace city walk $5.338QFT
Price per LF to saw/demo & haul off of concrete curb $15.00 LF

Price per LF to replace concrete curb $35.00 LF

Notes:

if retainage is held, its is to be funded 30 days after completion of each phase of our work
Proposal to become part of contract

All material prices only good through 3-4-04, after that time any increase in price will be paid by
contractor or owner including sales tax and markup.

Q205
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Gentlemen: PROPOSAL

We propose to furnish all [abor, materials, and equipment to construct as an independent contractor, the
following described work:

DESCRIPTION AND LOCATION: Odyssey at Pecan Grave Apartments

Simpson Stuart Road
.doc Dallas, Texas

! Architect: Galier.Tolson.French Design Associates, LLC
Z General | Summary Saﬁﬁcs|cmfo.ml Structural Engineer: Parking, Perkins, Olsen Inc,
- Chvil Engineer. R.G. Miller Engineers
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LCG Development Group

Tuesday, December 05, 2006

Medlock Construction
Attn: Jason Medlock,

Gentlemen;

PROPOSAL

We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the

following described work:

DESCRIPTION AND LOCATION:

‘Foundations T

_Building Number/Type

Odyssey at Pecan Grove Apartments
Simpson Stuart Road
Dallas, Texas
Architect: Galier. Tolson.French Design Associates, LLC
Structural Engineer; Parkins, Perkins, Olsen Inc.

Civil Enginger. R.G. Miller Engineers
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Sincerely,

Ronald W. Slovacek
President
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1409 South Lamar/Suite 703/Dallas/Texas/75215
Office: 214-485-0801/Fax: 214-485-1684
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LCG Development Group

BID QUALIFICATIONS

Project Name: Arbor Woaods Apartments
- Dallas, Texas

All grade beams to be trenchable with TF 300 Side boom trencher

Concrete figured @ 3000 PSI w/ Ash

Excludes any extended Grade Beams

Excludes any rock excavation

All paving figured w/ #3's @ 18" o.c.e.w. w/ Saw joints figured @ 15’ o.c., w/ hot pour joint sealant.
Expansion joints @ 90' o.c. w/ hot pour joint sealant

Includes saw of concrete and existing approaches and C & G for new approaches only.
Demolition and haul off by others.

Barricades figures for 1 month for our work

We exclude any grooved, patterned, or colored concrete

We exclude any surveying or backfill of curbs

We exclude any city walks (see alternate for city walk pricing)

Light pole bases are subject to change upon quantity confirmation.

THE FOLLOWING ARE SPECIFICALLY INCLUDED FOR THE ABOVE

Batter boards, forms, and accessories

Reinforcement and accessories

Anchor Bolts furnished and installed @ 4’ on center at slab perimeter (1/2” x 9™
Concrete pumping @ building slabs only.

® ® @

THE FOLLOWING ARE SPECIFICALLY EXCLUDED FOR THE ABOVE

» Site walls or footings

» Extended Grade Beams @ perimeter

+ Exposed aggregate

= Dirt work (sub grade to be + or — 1/10)

s  Soil erosion protection

s FExcavation or drilling of rock if encountered

» De-watering as a result of subsurface water

+ (Casing of piers

= Surveying, engineering, layout—building corners, back of curbs, and blue tops by others

+ Saw cutting, demolition or haul off of existing concrete (except as noted)

s Pavers

+» Concrete temperature control (heating or ice)

s+ Masonry reinforeing

+ Masonry grouting

* Sawed control joints at foundation

¢« Embedded materials (anchor bolts, pipe bollards, embedded plates, angles, hold downs, etc. ) except
as noted

e Testing by labs

» Permits or fees

» Performance or payment bonds

+ Wet curing

s Hardeners or sealers

s« Drawings for anchor bolt layout

« Removal of trash or concrete spoils from site (we will place in dumpster or designated area)

s  Spoil removal off site

1409 South Lamar/Suite 703/Dallas/Texas/75215
Office: 214-485-0801/Fax: 214-485-1684
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LCG Development Group

Backfill with select fill (offsite material)

Backfill at back of curbs

Soil poisoning

PVC for electrical or landscaping sleeves
Sweeping or washing down of pavement

Concrete wheel stops

Pavement markings (stripping or buttons)

Inlets, drains, catch basins, box culverts

Stair nosing or sleeves for rails

Repair of existing underground if damaged
Grouting of thresholds

Safety railings or perimeter cables at upper floors, pits, drops, and openings
Light weight concrete-furnish or install

Pool decks, mechanical pads or site retaining walls
Gate tracks (no details)

Any item not oh the Bid Schedule

Alternates:

a & &

Price per SQ FT to demo & haul off city walk $2.50 SQ FT
Price per SQ FT to replace city walk $3.338QFT
Price per LF to saw/demo & haul off of concrete curb $10.00 LF

Price per LF to replace concrete curb $25.00 LF

Notes:

If retainage is held, its is to be funded 30 days after completion of each phase of our work
Proposal to become part of contract

All material prices only good through 3-4-04, after that time any increase in price will be paid by
contractor or owner including sales tax and markup.

1409 South Lamar/Suite 703/Dallas/Texas/75215
Office: 214-485-0801/Fax: 214-485-1684

Qo9



